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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR SECTION 107.15 

FOR 
DESIGN-BUILD PROJECTS  

           
July 28, 2016 

 
 
Section 107.15 of the Specifications is replaced by the following: 
 
Section 107.15—Use of Disadvantaged Business Enterprises (DBEs) for Design-Build Projects 

 
A. Disadvantaged Business Enterprise (DBE) Program Requirements 

 
Any Design-Builder, subcontractor, supplier, DBE firm, and contract surety involved in the 
performance of work on a federal-aid contract shall comply with the terms and conditions of the 
United States Department of Transportation (USDOT) DBE Program as the terms appear in Part 
26 of the Code of Federal Regulations (49 CFR as amended), the USDOT DBE Program 
regulations; and the Virginia Department of Transportation’s (VDOT or the Department) Road and 
Bridge Specifications and DBE Program rules and regulations. 

 
For the purposes of this provision, Offeror is defined as any individual, partnership, corporation, or 
Joint Venture that formally submits a Statement of Qualification or Proposal for the work 
contemplated there under; Design-Builder is defined as any individual, partnership, or Joint Venture 
that contracts with the Department to perform the Work; and subcontractor is defined as any 
supplier, manufacturer, or subcontractor performing work or furnishing material, supplies or 
services to the contract.  The Design-Builder shall physically include this same contract provision 
in every supply or work/service subcontract that it makes or executes with a subcontractor having 
work for which it intends to claim credit. 

 
In accordance with 49 CFR Part 26 and VDOT’s DBE Program requirements, the Design-Builder, 
for itself and for its subcontractors and suppliers, whether certified DBE firms or not, shall commit 
to complying fully with the auditing, record keeping, confidentiality, cooperation, and anti-
intimidation or retaliation provisions contained in those federal and State DBE Program legal 
requirements.  By submitting a Proposal on this contract, and by accepting and executing this 
contract, the Design-Builder agrees to assume these contractual obligations and to bind the 
Design-Builder’s subcontractors contractually to the same at the Design-Builder’s expense. 

 
The Design-Builder and each subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Design-Builder shall carry out 
applicable requirements of 49 CFR Part 26 in the award, administration, and performance of this 
contract.  Failure by the Design-Builder to carry out these requirements is a material breach of this 
contract, which will result in the termination of this contract or other such remedy, as VDOT deems 
appropriate. 

 
All administrative remedies noted in this provision are automatic unless the Design-Builder 
exercises the right of appeal within the required timeframe(s) specified herein.  Appeal 
requirements, processes, and procedures shall be in accordance with guidelines stated herein and 
current at the time of the proceedings.  Where applicable, the Department will notify the Design-
Builder of any changes to the appeal requirements, processes, and procedures after receiving 
notification of the Design-Builder’s desire to appeal. 

 
All time frames referenced in this provision are expressed in business days unless otherwise 
indicated.  Should the expiration of any deadline fall on a weekend or holiday, such deadline will 
automatically be extended to the next normal business day. 
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B. DBE Certification 

 
The only DBE firms eligible to perform work on a federal-aid contract for DBE contract goal credit 
are firms certified as Disadvantaged Business Enterprises by the Virginia Department of Small 
Business and Supplier Diversity (SBSD) or the Metropolitan Washington Airports Authority 
(MWAA) in accordance with federal and VDOT guidelines.  DBE firms must be certified in the 
specific work listed for DBE contract goal credit. A directory listing of certified DBE firms can be 
obtained from the Virginia Department of Small Business and Supplier Diversity’s website: 
http://www.sbsd.virginia.gov.  
 

 
C.   DBE Program-Related Certifications Made by Offerors/Design-Builders 

 
By submitting a Proposal and by entering into any contract on the basis of that Proposal, the 
Offeror/Design-Builder certifies to each of the following DBE Program-related conditions and 
assurances: 

 
1. That the Offeror/Design-Builder agrees to comply with the project construction and 

administration obligations of the USDOT DBE Program, 49 CFR Part 26 as amended, and the 
Standard Specifications setting forth the Department’s DBE Program requirements.  
 

2. Design-Builder shall comply fully with the DBE Program requirements in the execution and 
performance of the contract. Design-Builder acknowledges that failure to comply may result in 
enjoinment from participation in future Department or State procurements and/or other legal 
sanctions.  
 

3. To ensure that DBE firms have been given full and fair opportunity to participate in the 
performance of the contract.  The Design-Builder certifies that all reasonable steps were, and 
will be, taken to ensure that DBE firms had, and will have, an opportunity to compete for and 
perform work on the contract.  The Design-Builder further certifies that the Design-Builder shall 
not discriminate on the basis of race, color, age, national origin, or sex in the performance of 
the contract or in the award of any subcontract. Any agreement between a Design-Builder and 
a DBE whereby the DBE promises not to provide quotations for performance of work to other 
Design-Builders are prohibited. 
 

4. Design-Builder shall make good faith efforts to obtain DBE participation in the proposed 
contract at or above the goal. The Offeror shall submit a written statement as a part of its 
Statement of Qualifications and/or Proposal indicating the Offeror’s commitment to achieve the 
minimum requirement related to DBE goal indicated in Request for Qualification (RFQ) and/or 
Request for Proposal (RFP) for the entire value of the contract. The Offeror, by signing and 
submitting its Proposal, certifies the DBE participation information that will be submitted within 
the required time thereafter is true, correct, and complete, and that the information to be 
provided includes the names of all DBE firms that will participate in the contract, the specific 
item(s) that each listed DBE firm will perform, and the creditable dollar amounts of the 
participation of each listed DBE.   
 

5. Offeror further certifies, by signing its Proposal, it has committed to meet the contract goal for 
DBE participation.  Award of the contract will be conditioned upon meeting these and other 
listed requirements of 49 CFR Part 26.53 and the contract documents. By signing the Proposal, 
the Offeror certifies that good faith efforts will be made on work that it proposes to sublet; and 
that it will seek out and consider DBE firms as potential subcontractors and subconsultants.  
The Design-Builder shall, as a continuing obligation, contact DBE firms to solicit their interest, 
capability, and prices in sufficient time to allow them to respond effectively, and shall retain on 
file proper documentation to substantiate its good faith efforts.  

http://www.sbsd.virginia.gov/
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6. Design-Builder shall not unilaterally terminate, substitute for, or replace any DBE firm that was 

designated in the executed contract in whole or in part with another DBE, any non-DBE firm, 
or with the Design-Builder’s own forces or those of an affiliate of the Design-Builder without the 
prior written consent of Department as set out within the requirements of this Special Provision. 
 

7. Design-Builder shall designate and make known to the Department a liaison officer who is 
assigned the responsibility of administering and promoting an active and inclusive DBE 
program as required by 49 CFR Part 26 for DBE firms.  The designation and identity of this 
officer needs to be submitted only once by the Design-Builder.  
 

8. Design-Builder shall comply fully with all contractual requirements and Legal Requirements of 
the USDOT DBE Program, and shall cause each DBE firm participating in the contract to fully 
perform the designated work items with the DBE firm’s own forces and equipment under the 
DBE firm’s direct supervision, control, and management.  Where a contract exists and where 
the Design-Builder, DBE firm, or any other firm retained by the Design-Builder has failed to 
comply with federal or Department DBE Program requirements, Department has the authority 
and discretion to determine the extent to which the DBE contract regulations have not been 
met, and will assess against the Design-Builder any remedies available at law or provided in 
the contract.  
 

9. If a bond surety assumes the completion of work, if for any reason VDOT has terminated the  
 Design-Builder, the surety shall be obligated to meet the same DBE contract terms and  
       requirements as were required of the original Design-Builder in accordance with the 

             requirements of this specification. 
 
D. DBE Program Compliance Procedures 

 
The following procedures shall apply to the contract for DBE Program compliance purposes:  

 
1.  Prequalification of Subcontractors: All prospective DBE subcontractors shall prequalify with 

the Department in accordance with the Rules Governing Prequalification. 
 

2. DBE Goal, Good Faith Efforts Specified: Design-Builder shall evidence attainment of the 
DBE commitment equal to or greater than the required DBE Goal through submission, to 
Department, of completed Form C-111, Minimum DBE Requirements; Form C-112, 
Certification of Binding Agreement; and Form C-48, Subcontractor/Supplier Solicitation and 
Utilization, as a part of the good faith efforts documentation set forth below:   

 
Design Phase: Thirty (30) days after the Notice to Proceed for Design, the Design-Builder 
shall submit to Department for review and approval Forms C-111 and C-112 for each DBE firm 
to be utilized during the design phase to meet the DBE minimum requirement and Form C-48. 
Failure to submit the required documentation within the specified timeframe shall be cause to 
deny credit for any work performed by a DBE firm and delay approval of the Design-Builder’s 
monthly payment.  

 
Construction Phase: No later than thirty (30) days prior to the DBE firm undertaking any work, 
Design-Builder shall submit to Department for review and approval Forms C-111, C-112, and 
C-48. Failure to submit the required documentation within the specified timeframe shall result 
in disallowed credit of any work performed prior to approval of Forms C-111 and C-112 and 
delay approval of monthly payment. 
 
The District Civil Rights Office (DCRO) will monitor good faith effort documentation quarterly to 
determine progress being made toward meeting the DBE minimum requirement established 
for the contract.  

 



4 of 15 
 

Forms C-48, C-49, C-111, and C-112 can be obtained from the VDOT website at: 
http://vdotforms.vdot.virginia.gov/ 

 
3.   Good Faith Efforts Described: Department will determine if Design-Builder demonstrated  

 adequate good faith efforts, and if given all relevant circumstances, those efforts were made 
 actively and aggressively to meet the DBE requirements. Efforts to obtain DBE participation  
 are not good faith efforts if they could not reasonably be expected to produce a level of DBE 
 firm participation sufficient to meet the DBE Program requirements and DBE Goal.  

 
Good faith efforts may be determined through use of the following list of the types of actions 
the Design-Builder may make to obtain DBE participation.  This is not intended to be a 
mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other factors or types of 
efforts of similar intent may be relevant in appropriate cases: 

 
(a) Soliciting through reasonable and available means, such as but not limited to, attendance 

at pre-bid meetings, advertising, and written notices to DBE firms who have the capability 
to perform the work of the contract.  Examples include: advertising in at least one 
daily/weekly/monthly newspaper of general circulation, as applicable; phone contact with 
a completely documented telephone log, including the date and time called, contact 
person, or voice mail status; and internet contacts with supporting documentation, including 
dates advertised. DBE firms shall have no less than five (5) business days to reasonably 
respond to the solicitation. Design-Builder shall determine with certainty if the DBE firms 
are interested by taking reasonable steps to follow up initial solicitations as evidenced by 
documenting such efforts as requested on Form C-49, DBE Good Faith Efforts 
Documentation. 

 
(b) Selecting portions of the work to be performed by DBE firms in order to increase the 

likelihood that the DBE Goal will be achieved.  This includes, where appropriate, breaking 
out work items into economically feasible units to facilitate DBE firm participation, even 
when the Design-Builder might otherwise prefer to completely perform all portions of this 
work in its entirety or use its own forces; 

 
(c) Providing interested DBE firms with adequate information about the plans, specifications, 

and requirements of the contract in a timely manner, which will assist the DBE firms in 
responding to a solicitation; 

 
(d) Negotiating for participation in good faith with interested DBE firms; 

 
1. Evidence of such negotiation shall include the names, addresses, and telephone 

numbers of DBE firms that were considered; dates DBE firms were contacted; a 
description of the information provided regarding the plans, specifications, and 
requirements of the contract for the work selected for subcontracting; and, if insufficient 
DBE participation seems likely, evidence as to why additional agreements could not be 
reached for DBE firms to perform the work; 

 
2. Design-Builder should, using good business judgment, consider a number of factors in 

negotiating with subcontractors/subconsultants, and should take a DBE firm’s price, 
qualifications, and capabilities, as well as contract goals, into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE firms 
is not sufficient reason for a Design-Builder’s failure to meet the DBE goal as long as 
such costs are reasonable and comparable to costs customarily appropriate to the type 
of work under consideration.  Also, the ability or desire of a Design-Builder to perform 
the work with its own organization does not relieve the Design-Builder of the 
responsibility to make diligent good faith efforts.  Design-Builders are not, however, 
required to accept higher quotes from DBE firms if the price difference can be shown 

http://vdotforms.vdot.virginia.gov/
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by the Design-Builder to be excessive, unreasonable, or greater than would normally 
be expected by industry standards; 
 

(e) A Design-Builder cannot reject a DBE firm as being unqualified without sound reasons 
based on a thorough investigation of the DBE firm’s capabilities.  The DBE firm’s 
standing within its industry, membership in specific groups, organizations, associations, 
and political or social affiliations, and union vs. non-union employee status are not 
legitimate causes for the rejection or non-solicitation of bids in the Design-Builder’s 
efforts to meet the contract goal for DBE participation; 
 

(f) Making efforts to assist interested DBE firms in obtaining bonding, lines of credit, or 
insurance as required by Department or by Design-Builder; 

 
(g) Making efforts to assist interested DBE firms in obtaining necessary equipment, supplies, 

materials, or related assistance or services subject to the restrictions contained in this 
Special Provision; 

 
(h) Effectively using the services of appropriate personnel from VDOT and from SBSD; 

available minority/women community or minority organizations; contractors’ groups; local, 
state, and Federal minority/ women business assistance offices; and other organizations 
as allowed on a case-by-case basis to provide assistance in the recruitment and utilization 
of qualified DBEs. 

    
 
 
E. Documentation and Administrative Reconsideration of Good Faith Efforts 

 
Design-Builder must provide Form C-49, DBE Good Faith Efforts Documentation, of its efforts 
made to meet the DBE goal within the time frames specified in this provision. The means of 
transmittal and the risk for timely receipt of this information shall be the responsibility of the Design-
Builder.  Design-Builder shall attach additional pages to the certification, if necessary, in order to 
fully detail specific good faith efforts made to obtain the DBE firm’s participation in the proposed 
work. 

 
However, Design-Builder shall timely submit its completed and executed forms C-111, C-112, C-
48, and C-49, as aforementioned. Failure to submit the required documentation within the specified 
time frames shall be cause to disallow DBE goal credit and delay approval of the Design-Builder’s 
monthly payment. 

 
 

During the Contract: If a DBE, through no fault of the Design-Builder, is unable or unwilling to 
fulfill his agreement with the Design-Builder, the Design-Builder shall immediately notify the 
Department and provide all relevant facts.  If a Design-Builder relieves a DBE subcontractor of the 
responsibility to perform work under their subcontract, the Design-Builder is encouraged to take 
the appropriate steps to obtain another DBE firm to perform the remaining subcontracted work for 
the amount that would have been paid to the original DBE firm.  In such instances, Design-Builder 
is expected to seek DBE participation towards meeting the goal during the performance of the 
contract.  

 
If at any point during the execution and performance of the contract it becomes evident that the 
remaining dollar value of allowable DBE goal credit for performing the subcontracted work is 
insufficient to obtain the DBE contract goal, and the Design-Builder has not taken the preceding 
actions, the Design-Builder and any aforementioned affiliates may be subject to disallowance of 
DBE credit until such time as sufficient progress toward achievement of the DBE goal is achieved 
or evidenced.   
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Project Completion: If, at final completion, the Design-Builder fails to meet the DBE goal, and fails 
to adequately document that it made good faith efforts to achieve sufficient DBE goal, then Design-
Builder and any prime contractual affiliates, as in the case of a joint venture, may be enjoined from 
bidding, responding, or participating on Department projects for a period of ninety (90) days and 
be removed from Department’s prequalification list. 

 
Prior to such enjoinment or removal, Design-Builder may submit documentation to the State 
Construction Engineer or other designee of Department to substantiate that failure was due solely 
to quantitative underrun(s), elimination of items subcontracted to DBEs, or to circumstances 
beyond Design-Builder’s control and that all feasible means had been used to achieve the DBE 
goal. The State Construction Engineer, or such other designee, upon verification of such 
documentation shall determine whether Design-Builder has met the requirements of the contract.  

 
If it is determined that the aforementioned documentation is insufficient or the failure to meet 
required participation is due to other reasons, the Design-Builder may request an appearance 
before the  Department’s Administrative Reconsideration Panel to establish that all feasible means 
were used to meet such participation requirements. The Administrative Reconsideration Panel will 
be made up of Department Division Administrators or their designees, none of who took part in the 
initial determination that the Design-Builder failed to make the DBE goal or make adequate good 
faith efforts to do so. After reconsideration, Department shall notify the Design-Builder in writing of 
its decision and explain the basis for finding that the Design-Builder did or did not meet the DBE 
goal or make adequate good faith efforts to do so. The decision of the Administrative 
Reconsideration Panel shall be administratively final. If the decision is made to enjoin the Design-
Builder from bidding or participating on other Department work as described herein, the enjoinment 
period will begin upon Design-Builder’s failure to request a hearing within the designated time frame 
or upon the Administrative Reconsideration Panel’s decision to enjoin, as applicable. 

  
F.   DBE Participation for Contract Goal Credit 

 
 DBE participation on the contract will count toward meeting the DBE contract goal in accordance  
 with the following criteria: 

 
1. The applicable percentage of the total dollar value of the contract or subcontract awarded to the 

DBE firm will be counted toward meeting the DBE goal in accordance with the DBE Program-
Related Certifications Made by Offerors/Design-Builder’s section of this Special Provision 
for the value of the work, goods, or services that are actually performed or provided by the DBE 
firm itself or subcontracted by the DBE to other DBE firms. 

 
2. When a DBE performs work as a participant in a joint venture with a non-DBE firm, the Design-

Builder may count toward the DBE goal only that portion of the total dollar value of the 
subcontract equal to the distinctly defined portion of the work that the DBE firm has performed 
with the DBE firm’s own forces or in accordance with the provisions of this Section.  The 
Department shall be contacted in advance regarding any joint venture involving both a DBE firm 
and a non-DBE firm to coordinate Department review and approval of the joint venture’s 
organizational structure and proposed operation where the Design-Builder seeks to claim the 
goal credit. 

 
3. When a DBE firm subcontracts part of the work to another firm, the value of that subcontracted 

work may be counted toward the DBE contract goal only if the DBE firm’s subcontractor is a 
DBE firm.  Work that a DBE firm subcontracts to a non-DBE firm, or to a firm that may be eligible 
to be a DBE firm, but has not yet been certified as a DBE firm, will not count toward the DBE.  
The cost of supplies and equipment a DBE subcontractor purchases or leases from the Design-
Builder or prime contractual affiliates, as in the case of a joint venture, will not count toward the 
DBE goal.   
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4. The Design-Builder may count expenditures to a DBE subcontractor toward the DBE goal only 
if the DBE performs a Commercially Useful Function (CUF) on that subcontract, as such term is 
defined in subparagraph H below. 

 
5. A Design-Builder may not count the participation of a DBE subcontractor toward the DBE goal 

until the amount being counted has actually been paid to the DBE firm.  Design-Builder may 
count sixty (60) percent of its expenditures actually paid for materials and supplies obtained 
from a DBE certified as a regular dealer, and one hundred (100) percent of such expenditures 
actually paid for materials and supplies obtained from a regular dealer of the goods or a 
manufacturer DBE firm. 

 
(a) For the purposes of this Special Provision, a “regular dealer” is defined as a firm or person 

that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required and used under the contract are bought, 
kept in stock, and regularly sold or leased to the public in the usual course of business.  To 
be a regular dealer, the DBE firm or person shall be an established business that regularly 
engages, as its principal business and under its own name, in the purchase and sale or 
lease of the products or equipment in question.  Packagers, brokers, manufacturers' 
representatives, or other persons who arrange or expedite transactions will not be 
considered regular dealers. 

 
(b) A DBE firm or person may be a regular dealer in such bulk items as petroleum products, 

steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of 
business where it keeps such items in stock if the DBE firm both owns and operates 
distribution equipment for the products it sells and provides for the work, provided further 
that the DBE firm or person has been certified with an appropriate North American Industry 
Classification System (NAICS) code for supply of such bulk items.  Any supplementation of 
a regular dealer's own distribution equipment shall be by a long-term lease agreement and 
not on an ad hoc or contract-by-contract basis to be eligible for credit to meet the DBE goal 
credit. 

 
(c) If a DBE regular dealer is used for DBE goal credit, no additional credit will be given for 

hauling or delivery to the project site goods or materials sold by that DBE regular dealer.  
Those delivery costs shall be deemed included in the price charged for the goods or 
materials by the DBE regular dealer, which shall be responsible for distribution of the goods 
or materials. 

 
(d) For the purposes of this Special Provision, a manufacturer will be defined as a firm that 

operates or maintains a factory or establishment that produces on the premises the 
materials, supplies, articles, or equipment required under the contract and of the general 
character described by the project specifications.  A manufacturer shall include firms that 
produce finished goods or products from raw or unfinished material, or purchase and 
substantially alter goods and materials to make them suitable for construction use before 
reselling them. 

 
(e) A Design-Builder may count toward the DBE goal the following expenditures to DBE firms 

that are not regular dealers or manufacturers for DBE program purposes: 
 

1. The entire amount of fees or commissions charged by a DBE firm for providing a bona 
fide service, such as professional, technical, consultant or managerial services, or for 
providing bonds or insurance specifically required for the performance of the federal-aid 
contract, if the fee is reasonable and not excessive or greater than would normally be 
expected by industry standards for the same or similar services. 

 
2. The entire amount of that portion of the contract that is performed by the DBE firm’s own 

forces and equipment under the DBE firm’s supervision.  This includes the cost of 
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supplies and materials ordered and paid for by the DBE firm for work, including supplies 
purchased or equipment leased by the DBE firm, except Design-Builder supplies and 
equipment a DBE subcontractor purchases or leases from the Design-Builder or its 
affiliates. 

 
(f) Design-Builder may count toward the DBE goal one hundred (100) percent of the fees 

paid to a DBE trucker or hauler for the delivery of material and supplies required on the 
project job site, but not for the cost of those materials or supplies themselves, provided 
that the trucking or hauling fee is determined by Department to be reasonable, as 
compared with fees customarily charged by non-DBE firms for similar services.  Design-
Builder shall not count costs for the removal or relocation of excess material from or on 
the job site when the DBE trucking company is the manufacturer of or a regular dealer 
in those materials and supplies.  The DBE trucking firm shall also perform a CUF on the 
project and not operate merely as a pass through for the purposes of gaining DBE goal 
credit. Prior to entering into a trucking subcontract, Design-Builder shall determine, or 
contact the Department Civil Rights Division or its district offices for assistance in 
determining, whether a DBE trucking firm will meet the criteria for performing a CUF on 
the project. See section on Miscellaneous DBE Program Requirements; Factors 
used to Determine if a DBE Trucking Firm is Performing a CUF. 
 

(g) Design-Builder will receive DBE goal credit for the fees or commissions charged by and 
paid to a DBE broker who arranges or expedites sales, leases, or other work 
arrangements provided that those fees are determined by Department to be reasonable 
and not excessive as compared with fees customarily charged by non-DBE firms for 
similar services.  For the purposes of this Special Provision, a broker is defined as a 
person or firm that regularly engages in arranging for delivery of material, supplies, and 
equipment, or regularly arranges for the providing of project services as a course of 
routine business, but does not own or operate the delivery equipment necessary to 
transport materials, supplies or equipment to or from a job site.   

 
G. Performing a Commercially Useful Function (CUF) 

 
No credit toward the DBE goal will be allowed for payments or reimbursement of expenditures to a 
DBE firm if that DBE firm does not perform a CUF on that contract.  A DBE firm performs a CUF 
when the DBE is solely responsible for execution of a distinct element of the work and the DBE 
firm actually performs, manages, and supervises such work with the DBE firm’s own forces or in 
accordance with the provisions of the DBE Participation for Contract Goal Credit section of this 
Special Provision.  To perform a CUF the DBE firm alone shall be responsible and bear the risk for 
the material and supplies used on the contract, selecting a supplier or dealer from those available, 
negotiating price, determining quality and quantity, ordering the material and supplies, installing 
those materials with the DBE firm’s own forces and equipment, and paying for those materials and 
supplies.  The amount the DBE firm is to be paid under the subcontract shall be commensurate 
with the work the DBE actually performs and the DBE goal credit claimed for the DBE firm’s 
performance. 

 
Monitoring CUF Performance: It shall be the Design-Builder’s responsibility to confirm that all 
DBE firms selected for subcontract work on the contract, for which he seeks to claim credit toward 
the DBE goal, perform a CUF. Further, the Design-Builder is responsible for and shall confirm that 
each DBE firm fully performs the DBE firm’s designated tasks in accordance with the provisions of 
the DBE Participation for Contract Goal Credit section of this Special Provision.  For the 
purposes of this Special Provision the DBE firm’s equipment will mean either equipment directly 
owned by the DBE as evidenced by title, bill of sale or other such documentation, or leased by the 
DBE firm, and over which the DBE has control as evidenced by the leasing agreement from a firm 
not owned in whole or part by the Design-Builder or an affiliate of the Design-Builder.  
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Department will monitor Design-Builder’s DBE involvement during the performance of the contract.  
However, Department is under no obligation to warn the Design-Builder that a DBE firm’s 
participation will not count toward the goal. 

 
DBE Firms Must Perform a Useful and Necessary Role in Contract Completion: A DBE firm 
does not perform a CUF if the DBE firm’s role is limited to that of an extra participant in a transaction, 
contract, or project through which funds are passed in order to obtain the appearance of DBE firm 
participation. 

 
DBE Firms Must Perform The Contract Work With Their Own Workforces: If a DBE firm does 
not perform and exercise responsibility for at least thirty (30) percent of the total cost of the DBE 
firm’s contract with the DBE firm’s own work force, or the DBE firm subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry practice for the 
type of work involve,  Department will presume that the DBE firm is not performing a CUF and such 
participation will not be counted toward the DBE goal. 

Department Makes Final Determination On Whether a CUF Is Performed: Department has the 
final authority to determine, in its sole discretion, whether a DBE firm has performed a CUF on the 
contract.  To determine whether a DBE is performing or has performed a CUF, Department will 
evaluate the amount of work subcontracted by that DBE firm or performed by other firms and the 
extent of the involvement of other firms’ forces and equipment.  Any DBE work performed by the 
Design-Builder or by employees or equipment of the Design-Builder shall be subject to 
disallowance under the DBE Program, unless the independent validity and need for such an 
arrangement and work is demonstrated. When a DBE firm is presumed not to be performing a 
commercially useful function the DBE may present evidence to rebut the Department’s finding.  
Department has the final authority to determine, in its sole discretion, whether a DBE firm has 
performed a CUF on the contract. 

 
 

H. Verification of DBE Participation and Imposed Damages 
 

Within fourteen (14) days after subcontract execution between Design-Builder and DBE 
subcontractors (or subcontract execution between DBE subcontractors and DBE subcontractors), 
Design-Builder shall submit to the DCRO, a copy of the fully executed subcontract agreement for 
each DBE firm used to claim credit in accordance with the requirements stated on Form C-111.  The 
subcontract shall be executed by both parties stating the work to be performed, the details or specifics 
concerning such work, and the price which will be paid to the DBE subcontractor.  Because of the 
commercial damage that the Design-Builder and its DBE subcontractor could suffer if their 
subcontract pricing, terms, and conditions were known to competitors, the Department staff will 
treat subcontract agreements as proprietary Design-Builder trade secrets with regard to Freedom 
of Information Act requests.  In lieu of subcontracts, purchase orders may be submitted for haulers, 
suppliers, and manufacturers.  These too, will be treated confidentially and protected. Such 
purchase orders must contain, as a minimum, the following information: authorized signatures of 
both parties; description of the scope of work to include contract item numbers, quantities, and 
prices; and required federal contract provisions. 

 
The Design-Builder shall also furnish, and shall require each subcontractor to furnish, information 
relative to all DBE involvement on the project for each quarter during the life of the contract in which 
participation occurs and verification is available.  The information shall be indicated on Form C-63, 
DBE and SWAM Payment Compliance Report.  The Department reserves the right to request proof 
of payment via copies of cancelled checks with appropriate identifying notations. Failure to provide 
Form C-63 to the DCRO within five (5) business days after the reporting period may result in delay 
of approval of the Design-Builder’s monthly payment.  The names and certification numbers of DBE 
firms provided by the Design-Builder on the various forms indicated in this Special Provision shall 
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be exactly as shown on SBSD’s latest list of certified DBEs.  Signatures on all forms indicated 
herein shall be those of authorized representatives of the Design-Builder as shown on the 
Prequalification Application, Form C-32 or the Prequalification/Certification Renewal Application, 
Form C-32A, or authorized by letter from the Design-Builder.  If DBE firms are used which have not 
been previously documented with the Design-Builder’s minimum DBE requirements documentation 
and for which the Design-Builder now desires to claim credit toward the contract goal, the Design-
Builder shall be responsible for submitting necessary documentation in accordance with the 
procedures stipulated in this Special Provision to cover such work prior to the DBE firm beginning 
work. Form C-63 can be obtained from the VDOT website at: http://vdotforms.vdot.virginia.gov/ 

 
Design-Builder shall submit to the Department’s Project Manager with a copy to the DCRO, a 
narrative with each project schedule submission, as required in the Special Provision for Design-
Build Project Schedule (Part 3, Exhibit 11.1). The project schedule narrative shall include a log of 
applicable DBE participation activities in the Design-Builder’s project schedule for which the 
Design-Builder intends to claim credit for attaining the DBE goal required in the contract. The log 
shall include the proposed start/finish dates, durations, and dollar values of the DBE participation 
activities.   

 
Narratives or other agreeable format of schedule information requirements and subsequent 
progress determination shall be based on the commitment information shown on the latest Form 
C-111 as compared with the appropriate Form C-63. 

 
Prior to beginning any major component of the work to be performed by a DBE firm not previously 
submitted,  Design-Builder shall furnish a revised Form C-111 showing the name(s) and 
certification number(s) of any such DBEs for which Design-Builder seeks DBE goal credit. Design-
Builder shall obtain the prior approval of the Department for any assistance it may provide to the 
DBE firm beyond its existing resources in executing its commitment to perform the work in 
accordance with the requirements listed in the Good Faith Efforts Described section of this 
Special Provision.  If Design-Builder is aware of any assistance beyond a DBE firm’s existing 
resources that Design-Builder, or another subcontractor, may be contemplating or may deem 
necessary and that have not been previously approved, Design-Builder shall submit a new or 
revised narrative statement for Department’s approval prior to assistance being rendered. 

 
If the Design-Builder fails to correctly complete and any of the required documentation requested 
by this Special Provision within the specified time frames, the Department will withhold payment 
until such time as the required submissions are received by Department.  Where such failures to 
provide required submittals or documentation are repeated, Department will move to enjoin the 
Design-Builder and any prime contractual affiliates, as in the case of a joint venture, from bidding, 
responding or participating  Department projects until such submissions are received. 

 
I. Documentation Required for Semi-final Payment 

 
Design-Builder must submit Form C-63 to the DCRO sixty (60) days prior to date of final completion, 
set forth on the Baseline Schedule (as updated from time to time in accordance with the contract). 
The form must include each DBE firm used on the contract and the work performed by each DBE 
firm.  The form shall include the actual dollar amount paid to each DBE firm for the accepted 
creditable work. The form shall be certified under penalty of perjury, or other applicable legal 
requirements, to be accurate and complete. Department will use this certification and other 
information available to determine applicable DBE credit allowed to date by Department and the 
extent to which the DBE firms were fully paid for that work.  The Design-Builder acknowledges by 
the act of filing the form that the information is supplied to obtain payment regarding the contract 
as a federal participation contract.  A letter of certification, signed by both the Design-Builder and 
appropriate DBE firms, will accompany the form, indicating the amount, including any retainage, if 
present, that remains to be paid to the DBE firm(s). 

 
 

http://vdotforms.vdot.virginia.gov/
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J. Documentation Required for Final Payment 
 

In anticipation of final payment, Design-Builder shall submit a final Form C-63 marked “Final” to the 
DCRO, within thirty (30) days of the anticipated date of final completion, as set forth on the Baseline 
Schedule (as updated from time to time in accordance with the contract).  The form must include 
each DBE firm used on the contract and the work performed by each DBE firm.  The form shall 
include the actual dollar amount paid to each DBE firm for the creditable work. Department will use 
this form and other information available to determine if Design-Builder and DBE firms have 
satisfied the DBE goal and the extent to which credit was allowed.  Design-Builder acknowledges 
by the act of signing and filing the form that the information is supplied to obtain payment regarding 
the contract as a  federal participation contract. 

 
K. Prompt Payment Requirements 

 
Design-Builder shall make prompt and full payment to the subcontractor(s) (including DBE 
subcontractors) of any retainage held by Design-Builder after the subcontractor’s work is 
satisfactorily completed. 

 
For purposes of this Special Provision, a subcontractor’s work is satisfactorily completed when all 
the tasks called for in the subcontract have been accomplished, documented, and accepted as 
required by the contract documents by Department.  If Department has made partial acceptance of 
a portion of the contract, then Department will consider the work of any subcontractor covered by 
that partial acceptance to be satisfactorily completed.  Payment will be made in accordance with 
the requirements of Section 107.01, Section 109.08, and Section 109.09 of the Division I 
Amendments to the Standard Specifications (Part 5). 

 
Upon Department’s payment of the subcontractor’s portion of the work as shown on the application 
for payment and the receipt of payment by Design-Builder for such work, the Design-Builder shall 
make compensation in full to the subcontractor for that portion of the work satisfactorily completed 
and accepted by the Department.  For the purposes of this Special Provision, payment of the 
subcontractor’s portion of the work shall mean the Design-Builder has issued payment in full, less 
agreed upon retainage, if any, to the subcontractor for that portion of the subcontractor’s work that 
Department paid to Design-Builder pursuant to the applicable application for payment. 

 
Design-Builder shall make payment of the subcontractor’s portion of the work within seven (7) days 
of the receipt of payment from Department in accordance with the requirements of Section 107.01, 
Section 109.08, and Section 109.09 of the Division I Amendments to the Standard Specifications 
(Part 5). 
 

 
If Design-Builder fails to make payment for the subcontractor’s portion of the work within the time 
frame specified herein, the subcontractor shall notify the Department and the Design-Builder’s 
bonding company in writing.  Upon written notice from the subcontractor, the Design-Builder’s 
bonding company and Department will investigate the cause for non-payment. Barring mitigating 
circumstances that would make the subcontractor ineligible for payment, the Design-Builder’s 
bonding company shall be responsible for insuring payment to the subcontractor in accordance 
with the requirements of Section 107.01, Section 109.08, and Section 109.09 of the Division I 
Amendments to the Standard Specifications (Part 5). 

 
By accepting and executing this contract, the Design-Builder agrees to assume these obligations, 
and to bind the Design-Builder’s subcontractors contractually to these obligations. 

 
Nothing contained herein shall preclude Design-Builder from withholding payment to the 
subcontractor in accordance with the terms of the subcontract in order to protect the Design-Builder 
from loss or cost of damage due to a breach of the subcontract by the subcontractor. 
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L. Miscellaneous DBE Program Requirements 
 

Loss of DBE Eligibility: When a DBE firm has been removed from eligibility as a certified DBE 
firm, the following actions will be taken: 

 
1. When a Design-Builder has made a commitment to use a DBE firm that is not currently certified, 

thereby making the Design-Builder ineligible to receive DBE goal credit for work performed, the 
ineligible DBE firm’s work does not count toward the DBE goal. Design-Builder shall meet the 
DBE goal with a DBE firm that is eligible to receive DBE credit for work performed, or must 
demonstrate to the DCRO that it has made good faith efforts to do so. 

 
2. When a Design-Builder has executed a subcontract with a DBE firm prior to official notification 

of the DBE firm’s loss of eligibility, Design-Builder may continue to use the firm on the contract 
and shall continue to receive DBE credit toward DBE goal for the subcontractor’s work. 
 

3. When Department has executed a prime contract with a DBE firm that is certified at the time of 
contract execution but that is later ruled ineligible, the portion of the ineligible firm’s performance 
on the contract before VDOT has issued the notice of its ineligibility shall count toward the 
contract goal. 

 
Termination of DBE: If a DBE subcontractor is terminated, or fails, refuses, or is unable to 
complete the work on the contract for any reason, Design-Builder must promptly request 
approval to substitute or replace that DBE firm in accordance with this section of this Special 
Provision.   

 
Design-Builder, shall notify DCRO in writing before terminating and/or replacing the DBE firm 
that is being used or represented to fulfill DBE-related contract obligations during the term of the 
contract. Written consent from the DCRO for terminating the performance of any DBE firm shall 
be granted only when the Design-Builder can demonstrate that the DBE firm is unable, unwilling, 
or ineligible to perform its obligations for which the Design-Builder sought credit toward the DBE 
goal.  Such written consent by the Department to terminate any DBE shall concurrently 
constitute written consent to substitute or replace the terminated DBE with another DBE.  
Consent to terminate a DBE firm shall not be based on the Design-Builder’s ability to negotiate 
a more advantageous contract with another subcontractor whether that subcontractor is, or is 
not, a DBE firm. 

 
1. All Design-Builder requests to terminate, substitute, or replace a DBE firm shall be in writing, 

and shall include the following information: 
 

(a) The date the Design-Builder determined the DBE to be unwilling, unable, or ineligible  
to perform. 
 

(b) The projected date that the Design-Builder shall require a substitution or replacement 
DBE to commence work if consent is granted to the request. 
 

(c) A brief statement of facts describing and citing specific actions or inaction by the DBE 
firm giving rise to Design-Builder’s assertion that the DBE firm is unwilling, unable, or 
ineligible to perform; 

 
(d) A brief statement of the DBE firm’s capacity and ability to perform the work as 

determined by the Design-Builder; 
 

(e) A brief statement of facts regarding actions taken by the Design-Builder, that Design-
Builder believes constitute good faith efforts toward enabling the DBE firm to perform; 
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(f) The current percentage of work completed by the DBE firm; 
 

(g) The total dollar amount currently paid for work performed by the DBE firm; 
 

(h) The total dollar amount remaining to be paid to the DBE firm for work completed, but for 
which the DBE firm has not received payment, and with which the Design-Builder has 
no dispute; 

 
(i) The total dollar amount remaining to be paid to the DBE firm for work completed, but for 

which the DBE firm has not received payment, and over which the Design-Builder and/or 
the DBE firm have a dispute. 

 
2. Design-Builder’s Written Notice to DBE of Pending Request to Terminate and Substitute 

with another DBE. 
 

Design-Builder shall send a copy of the “request to terminate and substitute” letter to the 
affected DBE firm and make best efforts to ensure its receipt by the DBE firm, in conjunction 
with submitting the request to the DCRO.   The DBE firm may submit a response letter to 
the DCRO and Department within two (2) business days of receiving the notice to terminate 
from the Design-Builder.  If the DBE firm submits a response letter, then Design-Builder 
shall, as part of its subcontract, obligate the DBE firm to explain its position concerning 
performance on the committed work.  The Department will consider both the Design-
Builder’s request and the DBE firm’s response and explanation before approving the 
Design-Builder’s termination and substitution request.  

 
If, after making its best efforts to deliver a copy of the “request to terminate and substitute” 
letter, the Design-Builder is unsuccessful in notifying the affected DBE firm, the Department 
will verify that the DBE firm is unable or unwilling to continue performing its subcontract let 
with respect to the contract. Department will timely approve the Design-Builder’s request for 
a substitution. 

 
3. Proposed Substitution of Another Certified DBE 

 
Upon termination of a DBE firm, Design-Builder shall use reasonable good faith efforts to 
replace the terminated DBE firm.  The termination of such DBE firm shall not relieve Design-
Builder of its obligations under this Special Provision, and the unpaid portion of the 
terminated DBE firm’s subcontract will not be counted toward the DBE goal. 

 
When a DBE substitution is necessary, the Design-Builder shall submit an amended Form 
C-111 to the DCRO for approval with the name of another DBE firm, the proposed work to 
be performed by that DBE firm, and the dollar amount of the work to replace the unfulfilled 
portion of the work of the original DBE firm.   

 
Should Design-Builder be unable to commit the remaining required dollar value to the 
substitute DBE firm, the Design-Builder shall provide written evidence of good faith efforts 
made to obtain the substitute value requirement.  Department will review the quality, 
thoroughness, and intensity of those efforts.  Efforts that are viewed by Department as 
merely superficial or pro-forma will not be considered good faith efforts to meet the DBE 
goal.  Design-Builder must document the steps taken that demonstrated its good faith efforts 
to obtain participation as set forth in the Good Faith Efforts Described section of this 
Special Provision. 
 

                 Factors Used to determine if a DBE Trucking Firm is performing a CUF: 
 

     The following factors will be used to determine whether a DBE trucking company is  
                 performing a CUF: 
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1. To perform a CUF, the DBE trucking firm shall be completely responsible for the 

management and supervision of the entire trucking operation for which the DBE 
trucking firm is responsible by subcontract under the contract.  There shall not be a 
contrived arrangement, including, but not limited to, any arrangement that would not 
customarily and legally exist under customary construction project subcontracting 
practices for the purpose of meeting the DBE goal; 

 
2. The DBE firm must own and operate at least one fully licensed, insured, and 

operational truck used in the performance of the contract work.  This does not include 
a supervisor’s pickup truck or a similar vehicle that is not suitable for and customarily 
used in hauling the subject materials or supplies; 

 
3. Design-Builder is eligible to receives full credit toward the DBE goal for the total 

reasonable amount the DBE firm is paid for the transportation services provided on the 
subcontract under the contract using acceptable trucks the DBE firm owns, insures, 
and operates using drivers that the DBE employs and manages; 

 
4. The DBE trucking firm may lease trucks from another DBE firm, including from an 

owner-operator who is a DBE firm.  Design-Builder is eligible to receive credit for the  
total fair market value actually paid for transportation services the lessee DBE firm 
provides to the DBE firm that leases trucks from such lessee DBE firm on the contract; 

 
5. The DBE firm may also lease trucks from a non-DBE firm, including an owner-operator. 

Design-Builder may be eligible to receive DBE goal credit for the services of a DBE 
firm who leases trucks from a non-DBE firm up to the total value of the transportation 
services provided by non-DBE lessees, not to exceed the value of transportation 
services provided by DBE-owned trucks on the contract.  For additional participation 
by non-DBE lessees, the DBE will only receive credit for the fee or commission it 
receives as a result of the lease arrangement. 

 
Truck Counting 
 
Design-Builders may count for credit against the DBE goal the dollar volume 
attributable to no more than twice the number of trucks owned by a DBE firm 
or leased from another DBE firm.  

 
As an example, DBE credit would be awarded for the total transportation 
services provided by DBE Firm X and DBE Firm Y, and may also be awarded 
for the total value of transportation services by four (4) of the six (6) trucks 
provided by non-DBE Firm Z (not to exceed the value of transportation 
services provided by DBE-owned trucks). 

Firm X 
Truck 1   Owned by DBE 
Truck 2   Owned by DBE 
 
Firm Y 
Truck 3   Leased from DBE 
Truck 4   Leased from DBE 
 
Firm Z 

 Truck 5   Leased from Non-DBE 
 Truck 6   Leased from Non-DBE 
 Truck 7   Leased from Non-DBE 
 Truck 8   Leased from Non-DBE 
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 Truck 9   Leased from Non-DBE* 
 Truck 10  Leased from Non-DBE* 
 
 Credit = 8 Trucks 
  

DBE credit would be awarded for the total transportation services provided by 
DBE firm X and DBE Firm Y, and may also be awarded for the total value of 
transportation services by four (4) of the six (6) trucks provided by non-DBE 
Firm Z (not to exceed the value of transportation services provided by DBE-
owned trucks).  

In all, full DBE credit would be allowed for the participation of eight (8) trucks 
(twice the number of DBE trucks owned and leased) and the dollar value 
attributable to the Value of Transportation Services provided by the 8 trucks. 

 
* With respect to the other two trucks provided by non-DBE Firm Z, DBE credit 
could be awarded only for the fees or commissions pertaining to those trucks 
that DBE Firm X receives as a result of the lease with non-DBE Firm Z.  

6. For purposes of this section, the lease must indicate that the DBE firm leasing the truck 
has exclusive use of and control over the truck.  This will not preclude the leased truck 
from working for others during the term of the lease with the consent of the DBE, 
provided the lease gives the DBE absolute priority for and control over the use of the 
leased truck.  Leased trucks must display the name and identification number of the 
DBE firm that has leased the truck at all times during the life of the lease. 

 
M. Suspect Evidence of Criminal Behavior  

 
Failure of Design-Builder or any subcontractor to comply with the Standard Specifications, this 
Special Provision, or any other contract document wherein there appears to be evidence of criminal 
conduct shall be referred to the Attorney General for the Commonwealth of Virginia and/or the 
FHWA Inspector General for criminal investigation and, if warranted prosecution. 

 
Suspected DBE Fraud 

 
In appropriate cases, Department will bring to the attention of the United States Department of 
Transportation any appearance of false, fraudulent, or dishonest conduct in connection with the 
DBE program, so that USDOT can take the steps, e.g., referral to the Department of Justice for 
criminal prosecution, referral to the USDOT Inspector General, action under suspension and 
debarment or “Program Fraud and Civil Penalties” rules provided in 49 CFR Part 31. 
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